

# NEWCASTLE, ROCKLIN, GOLD HILL CEMETERY DISTRICT

## TRUSTEES

Mark Riemer  
Rocklin, CA 95677

Grant Kageta  
Loomis, CA 95650

Roy Hebard Jr.  
Loomis, CA 95650

850 TAYLOR ROAD  
NEWCASTLE, CA 95658  
(916) 663-4660  
FAX (916) 663-4313

## TRUSTEES

Gordon Takemoto  
Loomis, CA 95650

Jenny Knisley  
Loomis, CA 95650

Jeff Forrey  
District Manager

Date: 06/16/2026  
To: ALL PLAN HOLDERS

## RE: Addendum No. 3

This Addendum is applicable to work designated herein and shall be a part of and be included in the Contract Documents for:

**Project: Rocklin Cemetery Pavement Project**  
**Job#: 2026.2**

This Addendum consists of:

General Project Questions and Plans and Specification Changes

Acknowledge receipt of this Addendum in the space provided on the Proposal/Bid form.

### 1. GENERAL QUESTIONS:

- a. *The bid documents reference a prequalification packet, but I do not see any of those documents in the specs. Please confirm we are eligible to bid on this project this week.*
  - i. **No prior prequalification packet was required prior to the Notice Inviting Bids as published in the project specifications dated 06-02-2026.**
- b. *What is the Engineers Estimate for the project?*
  - i. **There is no published Engineers Estimate for this project.**
- c. *What are the total allowable working days for the project?*
  - i. **15 Working Days following the issuance of the Notice to Proceed. See updated specification section 00 11 16 – NOTICE INVITING BIDS.**

d. *Are there Liquidated Damages for the project?*

- i. **Yes, see project specifications section 00 73 13 – SPECIAL CONDITIONS. Also see updated project specifications section 00 52 13 Contract.**

**END OF ADDENDUM**

# NEWCASTLE, ROCKLIN, GOLD HILL CEMETERY DISTRICT

## TRUSTEES

Mark Riemer  
Rocklin, CA 95677

Grant Kageta  
Loomis, CA 95650

Roy Hebard Jr.  
Loomis, CA 95650

850 TAYLOR ROAD  
NEWCASTLE, CA 95658  
(916) 663-4660  
FAX (916) 663-4313

## TRUSTEES

Gordon Takemoto  
Loomis, CA 95650

Jenny Knisley  
Loomis, CA 95650

Jeff Forrey  
District Manager

Date: 06/12/2026  
To: ALL PLAN HOLDERS

### RE: Addendum No. 2

This Addendum is applicable to work designated herein and shall be a part of and be included in the Contract Documents for:

**Project: Rocklin Cemetery Pavement Project**  
**Job#: 2026.2**

This Addendum consists of:

General Project Questions and Plans and Specification Changes

Acknowledge receipt of this Addendum in the space provided on the Proposal/Bid form.

#### 1. GENERAL QUESTIONS:

- a. *Bid Items #2 & #3 call out for 3/6 and 3/3 respectively. Details 1 & 2 call for the same except where it specifies "3 inches 1/2 minus asphalt concrete." Below that it states "3 & 6" inches. Please clarify if we are to price 3" of AC or 3 1/2" ac over the 6" AB section.*
  - i. **Where noted at locations on the plans, it shall be 3 inches of AC over 6 inches of AB. See update plan sheet C1 for new legend and notes.**
  
- b. *Bid Item #9 lists 1 LF on the base bid schedule however, on the plans the quantity is measured as ~40 LF on the plans. Please confirm.*
  - i. **See updated bid sheet.**
  
- c. *Will traffic flow plans or traffic control plans be required?*
  - i. **See updated sheet C1, general notes.**

d. *Will grinding spoils be disposed offsite or onsite?*

i. **See updated sheet C1, general notes.**

e. *What are the requirements for piping inside the existing two vaults.*

i. **See updated sheet C2, detail 9 notes.**

f. *How long can water be shut off for all connections within the two vaults?*

i. **See updated sheet C2, detail 9 notes.**

g. *Will water be supplied for the project?*

i. **See updated sheet C1, general notes.**

h. *Are there any known existing utilities not marked on the plans within the roadway?*

i. **See updated sheet C1.**

i. *Who is responsible for removing the existing two concrete vaults?*

i. **The contractor. See sheet C1, R4 note.**

j. *Does the existing AC berm on some of the existing roadway sections need to be removed and replaced?*

i. **The existing AC berm shall be removed as part of the grinding process. The AC berm is NOT to be reinstalled.**

k. *Can we shut the cemetery down for the project?*

i. **See updated sheet C1, general notes.**

l. *It appears base bid item 7 includes base bid item 12. Please clarify.*

i. **Removed base bid item 12 from the bid sheet. See updated bid sheet.**

*m. CLARIFICATION OF BID EVALUATION AND AWARD OF CONTRACT*

- i. The intent of the Bid Form is that all bidders shall submit pricing for the Base Bid, Bid Deductive Alternate No. 1, and Bid Deductive Alternate No. 2.
- ii. For purposes of bid evaluation and determination of the apparent low bidder, the Total Bid Price shall be calculated as follows:
  1. **TOTAL BID PRICE = BASE BID + BID DEDUCTIVE ALTERNATE NO. 1 + BID DEDUCTIVE ALTERNATE NO. 2**
- iii. The Contract shall be awarded to the lowest responsive and responsible bidder based on the Total Bid Price as defined above.
- iv. Following determination of the lowest responsive and responsible bidder, the District reserves the right, at its sole discretion and based upon available project funding, to award the Contract for the full scope of work or to deduct Bid Deductive Alternate No. 1, Bid Deductive Alternate No. 2, or both Bid Deductive Alternates from the awarded Contract amount.
- v. The District's decision regarding inclusion or exclusion of the deductive alternates shall not affect the determination of the lowest responsive and responsible bidder, which shall be based solely upon the Total Bid Price submitted on the Bid Form.

**END OF ADDENDUM**

# NEWCASTLE, ROCKLIN, GOLD HILL CEMETERY DISTRICT

## TRUSTEES

Mark Riemer  
Rocklin, CA 95677

Grant Kageta  
Loomis, CA 95650

Roy Hebard Jr.  
Loomis, CA 95650

850 TAYLOR ROAD  
NEWCASTLE, CA 95658  
(916) 663-4660  
FAX (916) 663-4313

## TRUSTEES

Gordon Takemoto  
Loomis, CA 95650

Jenny Knisley  
Loomis, CA 95650

Jeff Forrey  
District Manager

Date: 06/08/2026  
To: ALL PLAN HOLDERS

### RE: Addendum No. 1

This Addendum is applicable to work designated herein and shall be a part of and be included in the Contract Documents for:

**Project: Rocklin Cemetery Pavement Project**  
**Job#: 2026.2**

This Addendum consists of:

General Project Questions and Plans and Specification Changes

Acknowledge receipt of this Addendum in the space provided on the Proposal/Bid form.

#### 1. GENERAL QUESTIONS:

- a. *Alternate 1 is a deductive alternate that removes seal coating of the existing roadway. However, there is no pay item in the base bid that includes the seal coat. I do see it noted in the estimated quantities table on sheet C2 but can't find it mentioned in any bid items.*
  - i. **The Total Bid Price as written on Section D of the Bid Form shall include the Base Bid price in Section A of the Bid Form PLUS the Deductive Alternatives in Section B and C of the Bid Form. Please refer to description defined in Section D of the Bid Form. For further clarity, the District reserves the right to deduct any of the Alternatives from the total Bid Price at the time of awarding the project. See updated specifications, addendum 1.**
- b. *Alternate 2 removes the fabric but the quantity of fabric to be deleted doesn't match with the base bid items (Items 2, 3 and 4) that include fabric.*
  - i. **See updated C2 plan sheet and specifications. For further clarity, the District reserves the right to deduct any of the Alternatives from the total Bid Price at the time of awarding the project. Further, if fabric is removed from the awarded project total bid price, the unit pricing will be utilized if fabric is required due to unforeseen soils conditions during construction. See updated specifications and plans, addendum 1.**

*c. Updated project requirements.*

**i. See updated plan sheet C1 for updated project requirements.**

*d. Updated project location details and bid opening and bid submittal location.*

**i. Project location and bid submittal will be located at 4090 Kannasto St, Rocklin, CA 95677. See updated specifications, addendum 1.**

**END OF ADDENDUM**

00 41 43 – BID FORMS

1.1 Bid.

Bids will be received at the Newcastle Rocklin Gold Hill Cemetery District, 4090 Kannasto St, Rocklin, CA 95677, until 2:00 p.m. PDT, on Thursday, June 18, 2026.

NAME OF BIDDER: Martin Brothers Construction

The undersigned hereby declare that we have carefully examined the location of the proposed Work, and have read and examined the Contract Documents, including all plans, specifications, and all addenda, if any for the following Project:

**Rocklin Cemetery Pavement Project**

We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services, and to discharge all duties and obligations necessary and required to perform and complete the Project, as described and in strict conformity with the Drawings, and these Specifications for TOTAL BID PRICE indicated herein.

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents:

Addenda No. 1, 2, 3

1. Attached is the required Bid Guarantee in the amount of not less than 10% of the Total Bid Price.
2. Attached is the completed Designation of Subcontractors form.
3. Attached is the fully executed Noncollusion Declaration form.
4. Attached is the completed Iran Contracting Act Certification form.
5. Attached is the completed Public Works Contractor Registration Certification form.
6. Attached is the completed Contractor's Certificate Regarding Workers' Compensation form.
7. Attached is the completed Bidder Information and Experience form.

A. BASE BID SCHEDULE

ROCKLIN CEMETERY PAVEMENT PROJECT BASE BID SCHEDULE					
No.	Item	Quantity	Units	Unit Price	Total
1	Mobilization	1	LS	80,110 <sup>-</sup>	80,110 <sup>-</sup>
2	Remove and Install Pavement Section, 3 over 6	34,487	SF	725	250,030 <sup>75</sup>
3	Remove and Install Pavement Section, 3 over 3	22,714	SF	650	147,641 <sup>-</sup>
4	Digout Repair Full Section	1,056	SF	22 <sup>-</sup>	22,232 <sup>-</sup>
5	1.5 Inch Remove and Install Pavement Section	9,674	SF	3 <sup>-</sup>	29,022 <sup>-</sup>
6	Roadway Widening Per Plan and Detail 4 & 5, Sheet C2	1,705	SF	18 <sup>-</sup>	30,690 <sup>-</sup>
7	Remove and Replace Utility Box and Utilities and Reinstall New Water and Electrical System Complete.	2	Each	38,065	76,130 <sup>-</sup>
8	New Drainage Box Complete	2	Each	4,265	8,530 <sup>-</sup>
9	Install 8 Inch HDPE Storm Drain Line Complete	40	LF	146 <sup>-</sup>	5,840 <sup>-</sup>
10	Install Concrete Vertical Curb Complete	335	LF	144 <sup>-</sup>	48,240 <sup>-</sup>
11	Pavement Markings Complete	1	LS	4,750 <sup>-</sup>	4,750 <sup>-</sup>
<b>Sub Total Base Bid Price</b>					<b>704,215<sup>75</sup></b>

**B. BID DEDUCTIVE ALTERNATE 1**

ROCKLIN CEMETERY PAVEMENT PROJECT BID DEDUCTIVE ALTERNATE SCHEDULE					
No.	Item	Quantity	Units	Unit Price	Total
1	Seal coat roadways	160,000	SF	0.44	70,400 <sup>-</sup>
Sub Total Bid Deductive Alternate 1 Price					\$ 70,400 <sup>-</sup>

**C. BID DEDUCTIVE ALTERNATE 2**

ROCKLIN CEMETERY PAVEMENT PROJECT BID DEDUCTIVE ALTERNATE SCHEDULE					
No.	Item	Quantity	Units	Unit Price	Total
1	Geotextile Fabric	58,257	SF	0.30	17,477 <sup>10</sup>
Sub Total Bid Deductive Alternate 2 Price					\$ 17,477 <sup>10</sup>

**D. TOTAL BID PRICE (INCLUDES ALL DEDUCTIVE ALTERNATES):  
BASE BID PLUS BID DEDUCTIVE ALTERNATE 1 PLUS BID DEDUCTIVE  
ALTERNATE 2**

TOTAL BID PRICE BASED ON BID SCHEDULE TOTAL OF UNIT PRICES FOR THE ROCKLIN CEMETERY PAVEMENT PROJECT	
\$ 792,092.85	Total Bid Price in Numbers
\$ SEVEN HUNDRED NINETY TWO THOUSAND - NINETY TWO DOLLARS AND EIGHTY FIVE CENTS	Total Bid Price in Written Form
In case of discrepancy between the written price and the numerical price, the written price shall prevail.	

If awarded the contract, the undersigned agrees that there shall be paid by the undersigned and by all subcontractors to all laborers, workers and mechanics employed in the execution of such contract no less than the prevailing wage rate within Placer County for each craft, classification, or type of worker needed to complete the Work contemplated by this contract as established by the Director of the Department of Industrial Relations. A copy of the prevailing rate of per diem wages are on file at the District's Administration Office and shall be made available to interested parties upon request.

Enclosed find cash, bidder's bond, or cashier's or certified check No. \_\_\_\_\_ from the \_\_\_\_\_ Bank in the amount of \$79,209.30, which is not less than ten percent (10%) of this bid, payable to Newcastle Rocklin Gold Hill Cemetery District as bid security and which is given as a guarantee that the undersigned will enter into a contract and provide the necessary bonds and certificates of insurance if awarded the Work.

The bidder furthermore agrees that in case of bidder's default in executing said contract and furnishing required bonds and certificates of insurance, the cash, bidder's bond, or cashier's or certified check accompanying this proposal and the money payable thereon shall become and shall remain the property of the Newcastle Rocklin Gold Hill Public Cemetery District.

Bidder is an individual \_\_\_\_\_, or corporation xx, or partnership \_\_\_\_\_, organized under the laws of the State of California.

Bidder confirms license(s) required by California State Contractor's License Law for the performance of the subject project are in full effect and proper order. The following are the Bidder's applicable license number(s), with their expiration date(s) and class of license(s):

**726454 Class "A" Exp 8/31/2026**

---

---

---

If the Bidder is a joint venture, each member of the joint venture must include the required licensing information.


Sureties that will furnish the Faithful Performance Bond and the Labor and Material Payment Bond, in the form specified herein, in an amount equal to one hundred percent (100%) of the contract price within ten (10) working days from the date the District provides the successful bidder the Notice of Award. Sureties must meet all of the State of California bonding requirements, as defined in California Code of Civil Procedure Section 995.120 and must be authorized by the State of California.

The insurance company or companies to provide the insurance required in the contract documents must have a Financial Strength Rating of not less than "A-" and a Financial Size Category of not less than "Class VII" according to the latest Best Key Rating Guide. At the sole discretion of the District, the District may waive the Financial Strength Rating and the Financial Size Category classifications for Workers' Compensation insurance.

(signatures continued on next page)

I hereby certify under penalty of perjury under the laws of the State of California that all of the information submitted in connection with this Bid and all of the representations made herein are true and correct.

Executed at Sacramento, on this 18th day of June, 2026.



(Corporate Seal)

(Bidders Name – Print or Type)

Felipe Martin, President

(Name and Title)

(Signature)

Names of individual members of firm or names and titles of all officers of corporation and their addresses are listed below:

Name Felipe Martin Title President

Complete Address 8801 Folsom Blvd Suite 260 Sacramento, CA 95826

Phone (916)381-0911 FAX (916)381-0611

Name Gregory A. Meredith Title Corporate Secretary

Complete Address 8801 Folsom Blvd Suite 260 Sacramento, CA 95826

Phone (916)381-0911 FAX (916)381-0611

Name \_\_\_\_\_ Title \_\_\_\_\_

Complete Address \_\_\_\_\_

Phone \_\_\_\_\_ FAX \_\_\_\_\_

Name \_\_\_\_\_ Title \_\_\_\_\_

Complete Address \_\_\_\_\_

Phone \_\_\_\_\_ FAX \_\_\_\_\_

1.2 Bid Bond

[Note: Not required when other form of Bidder's Security, e.g. cash, certified check or cashier's check, accompanies bid.]

The makers of this bond are, Martin Brothers Construction, as Principal, and Western Surety Company, as Surety and are held and firmly bound unto the Newcastle Rocklin Gold Hill Public Cemetery District, hereinafter called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to District for the work described below, for the payment of which sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying bid dated June 18, 20 26, for the **Rocklin Cemetery Pavement Project**.

If the Principal does not withdraw its Bid within the time specified in the Contract Documents; and if the Principal is awarded the Contract and provides all documents to the District as required by the Contract Documents; then this obligation shall be null and void. Otherwise, this bond will remain in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract Documents shall in affect its obligation under this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the District and judgment is recovered, the Surety shall pay all litigation expenses incurred by the District in such suit, including reasonable attorneys' fees, court costs, expert witness fees and expenses.

By their signatures hereunder, Surety and Principal hereby confirm under penalty of perjury that surety is an admitted surety insurer authorized to do business in the State of California.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals this 16th day of June, 20 26, the name and corporate seal of each corporation.

(Corporate Seal)

Martin Brothers Construction

Contractor/ Principal

By 

Title Felipe Martin, President

(Corporate Seal)

Western Surety Company

Surety

By 

Attorney-in-Fact

(Attach Attorney-in-Fact Certificate)

Title Kathleen Le, Attorney-in-fact

## Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA  
 COUNTY OF Sacramento

On 06/16/26, 20—, before me, Kayla Rahe, —, Notary Public, personally appeared Felipe Martin, who proved to me on the basis of satisfactory

Name(s) of Signer(s)  
 evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.



Signature of Notary Public

WITNESS my hand and official seal.

Kayla Rahe

### OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

#### CAPACITY CLAIMED BY SIGNER

#### DESCRIPTION OF ATTACHED DOCUMENT

- Individual
- Corporate Officer

Title(s)

Title or Type of Document

- Partner(s)
  - Limited
  - General

Number of Pages

- Attorney-In-Fact
- Trustee(s)
- Guardian/Conservator
- Other:

Date of Document

Signer is representing:  
 Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

## Notary Acknowledgment


A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA  
 COUNTY OF Sacramento

On June 16, 2026, before me, S. Smith, Notary Public, personally appeared Kathleen Le,

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.



WITNESS my hand and official seal.

[Handwritten Signature]  
 Signature of Notary Public

### OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

#### CAPACITY CLAIMED BY SIGNER

- Individual
- Corporate Officer

\_\_\_\_\_  
 Title(s)

- Partner(s)
  - Limited
  - General

- Attorney-In-Fact
- Trustee(s)
- Guardian/Conservator
- Other:

Signer is representing:  
 Name Of Person(s) Or Entity(ies)

#### DESCRIPTION OF ATTACHED DOCUMENT

\_\_\_\_\_  
 Title or Type of Document

\_\_\_\_\_  
 Number of Pages

\_\_\_\_\_  
 Date of Document

\_\_\_\_\_  
 Signer(s) Other Than Named Above

**NOTE:** This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local representatives of the bonding company must also be attached.

**END OF BID BOND**

# Western Surety Company

## POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

**John Hopkins, Steve Williams, Bill Rapp, Tony Clark, Elizabeth Collodi, Phil Watkins, Mindy Whitehouse, John Weber, Jason March, Matthew Foster, Sara Walliser, Jennifer Lakmann, Breanna Boatright, Jessica Monlux, Cassandra Medina, Deanna Quintero, Samantha Watkins, Brad Espinosa, Paula Senna, Kathleen Le, Sharon Smith, R Kailany, Individually**

of Chico, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

### - In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the Authorizing By-Laws and Resolutions printed at the bottom of this page, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 25th day of February, 2026.



WESTERN SURETY COMPANY


*Larry Kasten*

Larry Kasten, Vice President

State of South Dakota }  
County of Minnehaha } ss

On this 25th day of February, 2026, before me personally came Larry Kasten, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires  
December 4, 2031



*K. Walsh*

K. Walsh, Notary Public

### CERTIFICATE

I, Paula Kolsrud, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Laws and Resolutions of the corporation printed below this certificate are still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 16th day of June, 2026.



WESTERN SURETY COMPANY

*Paula Kolsrud*

Paula Kolsrud, Assistant Secretary

### Authorizing By-Laws and Resolutions

#### ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

This Power of Attorney is signed by Larry Kasten, Vice President, who has been authorized pursuant to the above Bylaw to execute power of attorneys on behalf of Western Surety Company.

This Power of Attorney may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 27th day of April, 2022:

"RESOLVED: That it is in the best interest of the Company to periodically ratify and confirm any corporate documents signed by digital signatures and to ratify and confirm the use of a digital or otherwise electronic-formatted corporate seal, each to be considered the act and deed of the Company."

Go to [www.cnasurety.com](http://www.cnasurety.com) > Owner / Oblige Services > Validate Bond Coverage, if you want to verify bond authenticity.

1.3 List of Subcontractors

In compliance with the Subletting and Subcontracting Fair Practices Act Chapter 4 (commencing at Section 4100), Part 1, Division 2 of the Public Contract Code of the State of California and any amendments thereof, Bidder shall set forth below: (a) the name and the location of the place of business, (b) the California contractor license number, (c) the DIR public works contractor registration number unless exempt pursuant to Labor Code Sections 1725.5 and 1771.1, and (d) the portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Bidder in or about the construction of the work or improvement to be performed under this Contract in an amount in excess of one-half of one percent (0.5%) of the Bidder's Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of streets and highways, then the Bidder shall list each subcontractor who will perform work or labor or render service to the Bidder in or about the work in an amount in excess of one-half of one percent (0.5%) of the Bidder's Total Bid Price or \$10,000, whichever is greater. No additional time shall be granted to provide the below requested information.

If a Bidder fails to specify a subcontractor or if a contractor specifies more than one subcontractor for the same portion of work, then the Bidder shall be deemed to have agreed that it is fully qualified to perform that portion of work and that it shall perform that portion itself.

Work to be done by Subcontractor	Name of Subcontractor	Location of Business	CSLB Contractor License No.	DIR Registration Number	% of Work
Pavement Markings	Sierra Traffic Markings, Inc.	Roseville CA	755317	1000002783	9%
Asphalt Milling	Anrak Corporation	Sacramento CA	256390	1000002952	2%

Work to be done by Subcontractor	Name of Subcontractor	Location of Business	CSLB Contractor License No.	DIR Registration Number	% of Work

(Attach additional sheets if necessary)

Name of Bidder Martin Brothers Construction

Signature 

Name and Title Felipe Martin, President

Dated June 18, 2026

1.4 Bidder Information and Experience Form

**ARTICLE 1. INFORMATION ABOUT BIDDER**

(Indicate not applicable ("N/A") where appropriate.)

**NOTE:** Where Bidder is a joint venture, pages shall be duplicated and information provided for all parties to the joint venture.

- 1.0 Name of Bidder: Martin Brothers Construction
- 2.0 Type, if Entity: Corporation
- 3.0 Bidder Address: 8801 Folsom Blvd Suite 260  
Sacramento, CA 95826
- (916)381-0611 (916)381-0911  
Facsimile Number Telephone Number  
fmartin@martinbrothers.net / estimating@martinbrothers.net  
Email Address
- 4.0 How many years has Bidder's organization been in business as a Contractor?  
30
- 5.0 How many years has Bidder's organization been in business under its present name? 30
- 5.1 Under what other or former names has Bidder's organization operated? N/A
- 6.0 If Bidder's organization is a corporation, answer the following:
- 6.1 Date of Incorporation: March 19, 1996
- 6.2 State of Incorporation: California
- 6.3 President's Name: Felipe Martin
- 6.4 Vice-President's Name(s): \_\_\_\_\_  
\_\_\_\_\_
- 6.5 Secretary's Name: Gregory A. Meredith
- 6.6 Treasurer's Name: \_\_\_\_\_

7.0 If an individual or a partnership, answer the following:

7.1 Date of Organization: N/A

7.2 Name and address of all partners (state whether general or limited partnership):

---

---

---

8.0 If other than a corporation or partnership, describe organization and name principals:

N/A

9.0 List other states in which Bidder's organization is legally qualified to do business.

N/A

10.0 What type of work does the Bidder normally perform with its own forces?

Civil Engineering Contractor

Specializing in Earthwork / Grading / Asphalt Paving

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where, and why:

No

12.0 Within the last five years, has any officer or partner of Bidder's organization ever been an officer or partner of another organization when it failed to complete a contract? If so, attach a separate sheet of explanation:

No

13.0 List Trade References:

**See attached**

---

---

---

---

14.0 List Bank References (Bank and Branch Address):

**See attached**

---

---

---

---

15.0 Name of Bonding Company and Name and Address of Agent:

**Western Surety Company**

**Agent: InterWest Insurance Services, LLC**

**8950 Cal Center Dr Bldg 3 Suite 200 Sacramento, CA 95826**

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]



## Credit Reference Sheet

Federal Tax ID: 68-0377885  
State Tax ID: 432-4701-4  
Secretary of State: 1963954 Effective 03-19-96  
DUNS: 02-896-5684  
Contractors License: 726454

Company Officials:

President Felipe Martin (916) 381-0911

**Banking Info:** First Northern Bank of Dixon  
2150 Douglas Blvd, Ste 260  
Roseville, CA 95661

Contact Amy Mathews  
E-Mail Only amathews@thatsmybank.com  
Acct Number 1120011157

**Trade References:**

Company: **Teichert Rock Products (Cust #203180)**  
Address: 8760 Kiefer Boulevard Sacramento, CA 95826  
Contact: Kathy Davidson-Brown  
Phone: (916) 484-3245  
Fax: (916) 480-5599

Company **Granite Construction (Acct# 106702)**  
Address PO Box 60000, File 73535, San Francisco, CA 94160  
Contact Christine - Stockton Office  
Phone (916) 855-4400  
Fax (209) 982-1693

Company **Ferguson Waterworks (Acct# 411182)**  
Address PO Box 740827, Los Angeles, CA 90074  
Phone 916-453-8341  
Email Marilyn.Capewell@Ferguson.com



**MARTIN BROTHERS CONSTRUCTION  
CONTRACT SCHEDULES**

24-Apr-26

CONTRACT NUMBER	CONTRACT DESCRIPTION	WIP = 1 COM = 2	TOTAL CONTRACT REVENUE	PERCENT COMPLETE	CONTRACT BILLINGS TO DATE
021-023	Rehabilitate Tuolumne Meadows	2	23,596,991.00	100%	23,596,991.00
022-006	Washington Blvd Roseville	2	5,668,437.00	100%	5,668,437.00
022-009	Lakeside at Sutter Point	2	1,333,804.00	100%	1,333,804.00
023-004	River Island Phase 1	2	246,400.00	100%	246,400.00
023-013	Creek Fire Beasore Road Forest	1	4,531,564.00	69%	3,446,104.00
023-018	Fuel Hydrant Systems at Beale Nova	2	3,081,197.00	100%	3,081,197.00
023-025	Two Rivers Trail Phase 2	1	2,676,769.00	95%	2,531,234.00
023-030	Ice House Road FHWA	1	21,295,000.00	95%	19,654,427.00
024-002	Ninos Parkway	2	2,459,127.00	100%	2,459,127.00
024-007	El Dorado Hills Blvd Saratog	2	1,142,616.00	100%	1,142,616.00
024-008	Mather Housing Tank Anvil	1	162,013.00	0%	0.00
024-009	Dos Rios Rail Station	1	226,290.00	19%	69,437.00
024-010	Paving in Trinity 02-3J3204 Q&D	2	594,049.00	100%	594,049.00
024-011	10-0V4804 Mokelumne Hill Viking	1	191,925.00	63%	107,087.00
024-012	Beale Overlay CLIN 1, 4, and 5	2	477,725.00	100%	477,725.00
024-013	Beale Guard Rail	2	150,900.00	100%	150,900.00
024-014	MOTCO Main Street Repai USACE	1	4,997,111.00	65%	3,431,122.00
024-015	MOTCO Holding Berm Repair	1	5,546,145.00	31%	1,687,410.00
024-017	Beale Overlay CLIN 2,3,6	2	1,377,054.00	100%	1,377,054.00
024-018	DWMR JOC 250	1	1,500,000.00	1%	0.00
024-019-01	Airport JOC 253 Term A Bollards	1	1,957,029.00	55%	1,017,840.00
024-019-02	Airport JOC 253 SMF West Ron	2	180,544.00	100%	180,544.00
024-019-03	Airport JOC 253 SMF Taxi Way A	1	1,831,091.00	2%	0.00
024-019-04	Airport JOC 253 SMF Inbound	1	481,338.00	3%	0.00
024-020	Woodland Lift Station	1	141,610.00	0%	0.00
025-001	03-1H1404 Paving in Gridley	1	18,182,285.00	57%	9,321,574.00
025-002	Water Resource Joc 257	1	1,000,000.00	1%	0.00
025-003	Pioneer Trail HWY 50	1	7,879,395.00	99%	6,718,391.00
025-004	Metro Mail Center	2	326,007.00	100%	326,007.00
025-005	Lammers Road Water Main	2	506,747.00	100%	506,747.00
025-006	03A3974 Grind & Pave Various	1	1,907,475.00	23%	571,809.00
025-007	03-3G5304 El Dorado Storm Drain	1	759,882.00	74%	585,565.00

025-008	Yose 196416 Rehab Kiewit	1	71,875.00	0%	0.00
025-009	03-0N8504 Pocket Road Caltrans	1	1,067,000.00	1%	0.00
025-010	Green Valley & Deer Valley M&M	2	51,925.00	100%	51,925.00
025-011	Sac Airport Taxiway Y	2	170,251.00	100%	170,251.00
025-013	Beale AFB A street	1	1,801,370.00	1%	0.00
025-014	Vernon Street Roseville	1	1,948,279.00	8%	220,772.00
025-015	UCDH CUP EXP	1	299,695.00	37%	99,242.00
025-016	Travis AFB Ramp 400	1	16,438,115.00	1%	0.00
025-017	General Service JOC	1	299,697.00	11%	0.00
025-018	White Road Parking Lot Reapirs	2	142,115.00	100%	142,115.00
025-019	Airport JOC 272	1	6,210,093.00	1%	0.00
25-misc	2025 Misc Jobs	2	626,490.00	100%	626,490.00
			<b>145,535,425.00</b>	<b>26.12%</b>	<b>91,594,393.00</b>

BILLINGS TO DATE	91,594,393.00
LESS: PY BILLINGS	-43,761,078.00
CY BILLINGS	<u>47,833,315.00</u>

**ARTICLE 3. LIST OF COMPLETED PROJECTS – LAST THREE YEARS**

[\*\*Duplicate Page if needed for listing additional completed projects.\*\*]

Please include only those projects which are similar enough to demonstrate Bidder's ability to perform the required Work.

Project	Description of Bidder's Work	Completion Date	Cost of Bidder's Work
<b>See attached - Additional Projects Available Upon Request</b>			

## Martin Brothers Construction Completed Projects of a Similar Character

General Contractor	Contract Type	Owner / Engineer	Contact	Telephone No.	Email Address	Project Name/Description	Contract Amount	Start Date	Date Completed
MBC 014-018 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Sacramento Dept of Public Works 915 I Street Room 2000 Sacramento, CA 95814	Josh Werner cityofsacramento.org	916-808-8300	jwerner@ cityofsacramento.org	2014 Street Overlay R15142019 Sacramento, CA	\$2,038,886	Nov-14	Mar-15
MBC 015-040 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Rancho Cordova Dept of Public Works 2729 Prospect Park Drive Rancho Cordova, CA 95670	Chris Boyer ranchocordova.org	916-851-8907	cboyer@cityof ranchocordova.org	2016 Street Rehabilitation Grind / Overlay Pavement in designated areas Rancho Cordova, CA	\$3,457,123	Mar-16	Nov-16
MBC 016-007 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Elk Grove Dept of Public Works 8401 Laguna Palms Way Elk Grove, CA 95758	Jason Lindgren elkgrovecity.org	916-478-3635	jindgren@ elkgrovecity.org	Sheldon Rd / Waterman Rd Intersection Round-About Imp Elk Grove, CA	\$2,377,490	Jun-16	Aug-16
MBC 016-008 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Napa Dept of Public Works 1195 Third Street Suite 101 Napa, CA 94559-3092	Paul R. Wilkinson countyofnapa.org	707-253-4290	Paul.Wilkinson@ countyofnapa.org	Silverado Trail Overlay Phase G Calistoga, CA	\$1,165,041	Jul-16	Nov-16
MBC 016-012 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	CDOT - Dist 04 Division of Engineering Svcs 1727 30th Street MS-43 Sacramento, CA 95816	Carl Butters dot.ca.gov	925-260-5535 707-863-5180	carl.butters@ dot.ca.gov	04-Soh-113-20.4/21.2 Contract No. 04-3J6804 Replace AC Pavement in Dixon - Atkinson Rd / Rte 80	\$734,416.00	Aug-16	Sep-16
MBC 017-005 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Town of Loomis Dept of Public Works 3665 Taylor Road Loomis, CA 95650	Brit Snipes loomis.ca.gov	916-652-1840	Bsnipes@ loomis.ca.gov	Downtown Master Plan Phase 1 Revitalization Project Microsurfacing Loomis, CA	\$2,620,736	Jul-17	Mar-18
MBC 017-007 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Rancho Cordova Dept of Public Works 2729 Prospect Park Drive Rancho Cordova, CA 95670	Zach Bosch ranchocordova.org	916-851-8906	zbosch@cityof ranchocordova.org	2017 Street Rehabilitation Grind / Overlay Pavement in designated areas	\$3,609,751	Aug-17	Jan-18
MBC 017-008 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	CDOT - Minor B Dist 03 Div of Procurement & Contracts 1727 30th Street MS-65 Sacramento, CA 95816-7006	Rolesa Indalecio dot.ca.gov	916-227-6098	Rolesa.Indalecio@ dot.ca.gov	Contract No. 03A2513 Asphalt Concrete Grinder Dig-out & Paving Services in El Dorado County	\$1,359,484	May-17	May-19
MBC 017-010 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	CDOT - Minor B Dist 10 Div of Procurement & Contracts 1727 30th Street MS-65 Sacramento, CA 95816-7006	Rolesa Indalecio John Holcomb	916-227-6098 209-948-3952	Rolesa.Indalecio@ dot.ca.gov	Contract No. 10A1864 Asphalt Dig-Out & Paving Services Caples Lake Maint Station	\$302,274	May-17	Feb-18
MBC 017-011 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Dept of the Army	Travis Nicolette	760-256-4523	Travis.W.Nicolette@ usace.army.mil	Marine Corps Logistics Base Military Equipment Parking Barstow, CA	\$2,603,000	Nov-17	May-18
MBC 017-015 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	CDOT - Minor B Dist 03 Div of Procurement & Contracts 1727 30th Street MS-65 Sacramento, CA 95816-7006	Arlena Strauch Dean Elghassein	916-227-6000 916-263-4929	arlena.strauch@ dot.ca.gov	Contract No. 03A2601 03-Sac.Yol-5.80-Var Cold Plane AC Pavement & Place Hot Mix Asphalt	\$146,241	Oct-17	Dec-17
MBC 017-018 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Colusa 547 Market Street Suite 102 Colusa, CA 95932 Engineer: C&S Companies	Greg Hinton County of Colusa Nicole Young C&S Companies	530-458-0580 916-364-1470	ghinton@ countyofcolusa.com nyoung@ cscos.com	Construction of Taxiway & Apron Preservation Colusa County Airport Colusa, CA	\$448,050	Oct-17	Dec-17

## Martin Brothers Construction Completed Projects of a Similar Character

General Contractor	Contract Type	Owner / Engineer	Contact	Telephone No.	Email Address	Project Name/Description	Contract Amount	Start Date	Date Completed
MBC 017-021 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of El Dorado Dept of Transportation 924 B Emerald Bay Rd S Lake Tahoe, CA 96150	Daniel Kikkert	530-573-7914	dan.kikkert@edcgov.us	Tahoe Basin Pavement Rehabilitation South Lake Tahoe, CA	\$1,863,453	Oct-17	Jan-18
MBC 017-024 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Dept of the Army 1325 J Street Sacramento, CA 95814	David Wilson	916-649-0133 Ext 3033	david.a.wilson@usace.army.mil	Paving at MOTCO Sol # W9123817D0031 TO 1 Concord, CA	\$19,359,786	Apr-17	Oct-19
MBC 018-001 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Dept of the Army MICC Moffett Field Mountain View, CA 94043	Gene Messina	831-386-3771	gennaro.d.messina.civ@mail.mil	Mission Silo Road Roadway Realignment Fort Hunter Liggett, CA	\$3,425,000	Apr-18	Jul-18
MBC 018-005 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Sacramento Dept of Public Works 915 I Street Room 2000 Sacramento, CA 95814	Josh Werner	916-808-8300	Jwerner@cityofsacramento.org	J Street Overlay Sacramento, CA	\$999,879	Jun-18	Aug-18
MBC 018-008 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of El Dorado Dept of Transportation 2850 Fairlane Court Placerville, CA	Brian Mullens	530-642-4924	Brian.mullens@edcgov.us	Grizzly Flat Pavement Rehabilitation	\$774,882	Sep-18	Sep-18
MBC 018-012 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Dept of the Army 1325 J Street Sacramento, CA 95814	David Wilson	916-649-0133 Ext 3033	david.a.wilson@usace.army.mil	MOTCO Road Repairs Sol # W9123817D0031 TO 2 Concord, CA	\$14,133,000	Oct-18	Mar-20
MBC 019-006 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Napa Dept of Public Works 1195 Third Street Suite 101 Napa, CA 94559-3092	Sorja El-Wakil	707-259-8383	sonja.el-wakil@countyofnapa.org	Silverado Trail Overlay Phase I & J RDS 18-11	\$1,075,000	Jun-19	Aug-19
MBC 019-011 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Vacaville Dept of Public Works 650 Merchant Street Vacaville, CA 95688	Amer Rihani	707-449-5139	amer.rihani@cityofvacaville.com	2019 Asphalt Concrete Overlay Project STPL 5094(068)	\$2,297,000	Oct-19	Dec-19
MBC 019-012 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Amador Dept of Public Works 810 Court Street Jackson, CA 95642	Jered Reinking	209-223-6429	jreinking@amadorgov.org	2018/19 County Road Dig-Outs Project Buckhorn Ridge Rd & Pioneer Volcano Rd	\$542,649	Sep-19	Oct-19
MBC 020-006 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Rancho Cordova Dept of Public Works 2729 Prospect Park Drive Rancho Cordova, CA 95670	Edgar Medina	916-851-8907	emedina@cityofranchocordova.org	Sunrise Blvd Rehabilitation Project City Project No. CP-18-2187	\$5,951,657	Apr-20	Oct-20
MBC 020-015 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Design & Construction Mgmt 255 Cousteau Place Davis, CA 95618	Cynthia Hongola	530-752-6982	chongola@ucdavis.edu	West Village Connectivity Improvement Proj No. 9535100	\$3,611,358	Jun-20	Oct-20

## Martin Brothers Construction Completed Projects of a Similar Character

General Contractor	Contract Type	Owner / Engineer	Contact	Telephone No.	Email Address	Project Name/Description	Contract Amount	Start Date	Date Completed
MBC 021-003 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Sacramento Sacramento County CMID 255 Cousteau Place Sacramento, CA 95826	Tom Andrew	916-214-6861	andrewt@ SacCounty.NET	AC Overlay Project SB1-Ph 4 Contract No. 4470	\$5,864,022	Apr-21	Oct-21
MBC 021-004 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Sacramento Dept of Public Works 915 I Street Room 2000 Sacramento, CA 95814	Zuhair Amawi	916-808-7620	ZAmawi@cityof sacramento.org	North 12th Complete Street Project Project No. T15165000 W. Gibson Road Safe Routes to School & Gibson Rd Bicycle/Ped Mobility Project Proj No. #20-08/CIP #20-01	\$5,125,100	May-21	Feb-22
MBC 021-012 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	Community Development Dept 300 First Street Woodland, CA 95695	Justyn Webster Talina Barajas-Chen	916-850-9437 916-586-6958			\$10,222,116	Aug-21	Dec-23
MBC 021-015 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	UCDavis Design & Construction Mgmt 255 Cousteau Place Davis, CA 95618	Cynthia Hongola	530-752-6982	chongola@ucdavis. edu	Hutchison Drive SR113 Interchange Improvements Proj No. 9535500	\$7,048,513	Jun-21	Jan-23
MBC 021-023 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	National Park Service 12795 W. Alameda Pkwy Denver, CO 80225-0287	Kevin Ralston Amber Elyse Hughes	303-969-2709	kevin_ralston@ nps.gov amber_hughes@ nps.gov	YOSE 229677 Rehab Tuolumne Meadows Campground Yosemite National Park Contract 140P2021C0083	\$22,780,820	Feb-22	Oct-24
MBC 022-004 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Rancho Cordova Dept of Public Works 2729 Prospect Park Drive Rancho Cordova, CA 95670	Kristine Courdy	916-851-8842	kcourdy@cityof ranchocordova.org	Mills Ranch / Rossmoor Neighborhood Street Rehab City Project No. CP21-2218	\$8,228,595	Apr-22	Dec-22
MBC 022-006 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Roseville Public Works - Engineering 311 Vernon Street Roseville, CA 95678	Karen A. Vences	916-774-5412	KAVences@ Roseville.ca.us	Washington Blvd at All American City Blvd Roundabout City Project # 500070	\$5,295,668	Jul-23	Aug-24
MBC 022-007 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Napa Dept of Public Works 1195 Third Street Suite 101 Napa, CA 94559-3092	Sydney K. Diede	707-253-4921	Sydney.Diede@ countyofnapa.org	American Canyon Road Rehabilitation Project RDS_22-04	\$488,710	May-22	Jul-22
MBC 022-008 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	City of Sacramento Engineering Services Division 915 I Street Room 2000 Sacramento, CA 95814	Jose Ledesma	916-808-8195	JLedesma@cityof sacramento.org	34th Street Rehabilitation Project Project No. R15210024	\$1,195,293	Aug-22	Dec-22
MBC 022-015-02 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	County of Sacramento 9660 Ecology Lane Sacramento, CA 95827	Matt Boutros	916-413-0864	boutrosm@ saccounty.gov	SMF - Aviation Drive Rehab Sac International Airport Contract No. 65146002_JOC 218	\$1,169,096	Sep-23	Oct-23
MBC 023-002 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	USDA Forest Service SPOC Southwest 1400 Independence Ave SW MS-1138 Washington DC 20250-0001	Pablo Gonzalez	559-297-0706 Ext 4961	pablo.gonzalez@ usda.gov	Scenic Byway Creek Fire Road Repairs Ph 1 Contract No. 12970223C0006 CA NP YOSE 500(7) Valley-Wide	\$2,689,205	Jun-24	Aug-24
MBC 023-005 Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Prime	National Park Service 12795 W. Alameda Pkwy Denver, CO 80225-0287	Nathan Allen	720-963-3668	cfcontracts@ dot.ca.gov	Continuous Flow Inbr Yosemite National Park Contract 6982AF23C00025	\$6,144,701	May-23	Oct-23
MBC 023-006 Martin Brothers Construction	Prime	City of Sacramento Engineering Services Division	Jose Ledesma	916-808-8195	JLedesma@cityof	South Sacto	\$649,949	Jul-23	Sep-23

## Martin Brothers Construction Completed Projects of a Similar Character

8801 Folsom Blvd Ste 260 Sacramento, CA 95826	915 I Street Room 2000 Sacramento, CA 95814	sacramento.org	Parkway Trail West Project No. K15155000									
MBC 023-009 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	County of Napa Dept of Public Works 1195 Third Street Suite 101 Napa, CA 94559-3092	liang.su@ countynofnapa.org	Liang Chin Su 707-259-8376	Prime	East Central Paving Ph 3 Atlas Peak Road RDS 21-25C	\$1,377,277	Jul-23	Jul-23	\$1,377,277			Sep-23
MBC 023-011 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	Calif Dept of Transportation 1727 30th Street MS-43 Sacramento, CA 95816-8041	Jony.Tji@ dot.ca.gov	Jony Tji, PE 530-821-8282	Prime	03-Sac-51-5.6/5.9 Marconi Ave to Howe Ave Contract No. 03-3H7304	\$2,683,496	Aug-23	Aug-23	\$2,683,496			Jul-24
MBC 023-013 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	USDA Forest Service SPOC Southwest 1400 Independence Ave SW MS-1138 Washington DC 20250-0001	pablo.gonzalez@ usda.gov	Pablo Gonzalez 559-297-0706 Ext 4961	Prime	Byway Creek Fire Road Repairs - Phase 1 Contract No. 12363N23C4014	\$2,688,205	Jun-23	Jun-23	\$2,688,205			Oct-24
MBC 023-015 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	CA Dept of Transportation 1727 30th Street MS-43 Sacramento, CA 95816-8041	anthony.granados@ dot.ca.gov	Anthony Granados 530-682-6584	Prime	03-Col-20-R0.6/R1.2, 3.4 near Williams, CA Contract No. 03-2J9504	\$2,085,000	May-24	May-24	\$2,085,000			Jul-24
MBC 023-017 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	City of American Canyon 4381 Broadway American Canyon, CA 94503	ranada@ americancanyon.gov	Ron Ranada 707-647-4559	Prime	2022 Annual Pavement Management Project (TR22-0300)	\$1,813,354	Aug-23	Aug-23	\$1,813,354			Nov-23
MBC 023-018 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	NOVA Group, Inc 185 Devilin Road Napa, CA 94558	lolkenil@ novagrpr.com	Lucilla Oikertil 707-265-1186 707-363-6709 M	Sub	Fuel Hydrant System Beale AFB, CA W91238-23-C-0017	\$2,603,027	Nov-23	Nov-23	\$2,603,027			Jun-25
MBC 023-019 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	City of Vacaville 650 Merchant Street Vacaville, CA 95688	Amer.Rihani@ cityofvacaville.com	Amer Rihani 707-449-5139	Prime	2023 Asphalt Concrete Overlay STPL 5094(075)	\$2,395,000	Sept-23	Sept-23	\$2,395,000			Apr-24
MBC 023-025 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	City of Sacramento Engineering Services Division 915 I Street Room 2000 Sacramento, CA 95814	JLedesma@cityof sacramento.org	Jose Ledesma 916-808-8195	Prime	Two Rivers Trail Phase II (PN: T1521801)	\$2,676,769	Jan-24	Jan-24	\$2,676,769			Sep-24
MBC 023-030 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	FHWA Central Federal Lands Hwy Div 12300 West Dakota Ave Ste 360 Lakewood, CO 80228	Leslie.karsten@ dot.gov andrew.coit@ dol.gov	Leslie Karsten (720) 963-3419 Andrew Coit (720) 963-3528	Prime	CA FLAP ED CR147(2) ICE HOUSE ROAD Contract No. 6982AF24C000005	\$21,443,514	Feb-24	Feb-24	\$21,443,514			Dec-25
MBC 024-002 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	City of Sacramento Engineering Services Division 915 I Street Room 2000 Sacramento, CA 95814	JLedesma@cityof sacramento.org abanwait@cityof sacramento.org	Jose Ledesma 916-808-8195 Avtar Banwait	Prime	Ninos Parkway Phase 2 (PN: T1521801)	\$2,491,673	Aug-24	Aug-24	\$2,491,673			Nov-25
MBC 024-006 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	County of Yolo PPW - Natural Resources 292 West Beamer Street Woodland, CA 95695	karen.kawelmacher@ yolocounty.org	Casey Liebler Karen Kawelmacher 530-666-8073	Prime	Huffs Corner In-Channel Repair	\$389,624	Aug-24	Aug-24	\$389,624			Oct-24
MBC 024-007 <b>Martin Brothers Construction</b> 8801 Folsom Blvd Ste 260 Sacramento, CA 95826	County of El Dorado Engineering Services Division 2441 Headington Road Placerville, CA 95667	jennifer.rimoldi@ edcgov.us	Jen Rimoldi 530-621-7592	Prime	El Dorado Hills Blvd & Saratoga Way Turn Lanes	\$1,482,032	Oct-26	Oct-26	\$1,482,032			Apr-25

**ARTICLE 4. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE**

***Personnel:***

The Bidder shall identify the key personnel to be assigned to this project in a management, construction supervision or engineering capacity.

1. List each person's job title, name and percent of time to be allocated to this project:

Felipe Martin, Owner / President 25%  
Travis Emerson, Superintendent 50%  
Peter Molinelli OR Nick Rutherford, Project Manager 50%  
Collin Humphrey / Oscar Marron, Associate Project Manager 25%  
Jonathan Tafoya, Project Engineer

2. Summarize each person's specialized education:

See attached resume  
\_\_\_\_\_  
\_\_\_\_\_

3. List each person's years of construction experience relevant to the project:

See attached resume  
\_\_\_\_\_  
\_\_\_\_\_

4. Summarize such experience:

See attached resume  
\_\_\_\_\_  
\_\_\_\_\_

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all relevant Work, unless substituted by personnel of equivalent experience and qualifications approved in advance by the District.

***Changes Occurring Since Prequalification***

If any substantive changes have occurred since Bidder submitted its prequalification package for this Project, Bidder shall list them below. If none are listed, Bidder certifies that no substantive changes have occurred.

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**Additional Bidder's Statements:**

If the Bidder feels that there is additional information which has not been included in the questionnaire above, and which would contribute to the qualification review, it may add that information in a statement here or on an attached sheet, appropriately marked:

---

---

---

---

---

---

**ARTICLE 5. VERIFICATION AND EXECUTION**

These Bid Forms shall be executed only by a duly authorized official of the Bidder:

I declare under penalty of perjury under the laws of the State of California that the foregoing information is true and correct:

Name of Bidder Martin Brothers Construction

Signature 

Name Felipe Martin

Title President

Date June 18, 2026

# FELIPE MARTIN PRESIDENT



**Year started with Martin Brothers Construction:** 1996

**Year started in Industry:** 1990

Mr. Martin is the President of Martin Brothers Construction with over 30 years of experience. He has estimated and/or built projects throughout California. Mr. Martin has worked on a wide variety of projects in a variety of locations, including coastal areas to very mountainous terrain, year round in all kinds of weather. Mr. Martin's work experience includes managing projects that have excavation, drill and shoot, concrete structures, concrete paving, parking lot construction, underground utilities, curb, gutter, sidewalk, lead and asbestos abatement, demolition of building, construction of custom homes, crushing and processing, drainage, road reconstruction, road resurfacing, paving and erosion control work.

## PROJECT EXPERIENCE



### **Sunrise Blvd Rehabilitation - City of Rancho Cordova**

Cost: \$6,384,982.00

Role: Project Manager

Dates: 04/15/2020-02/10/2021

Project consisted of installing sidewalk and sidewalk ramps, widening sidewalks, and removing and replacing concrete curb and gutter, grinding and replacing deficient AC areas and installing inter-paving layer with rubberized asphalt concrete, update intersection signal with video detection, landscaping, and ADA improvement



### **USACE Sacramento District- Paving at MOTCO, Concord, CA**

Cost: \$16,100,000.00

Role: Project Manager

Dates: 4/15/2017-6/30/2019

Martin Brothers Construction removed the old worn out roads and repaired/replaced with new asphalt pavement. Work included demolition and excavation as well as removal and replacement of storm water and sewer underground utilities. New baserock and asphalt were placed and new overhead powerlines and communication lines were put underground in duct banks and utility belts.



### **National Park Service - Yosemite National Parks Mariposa Grove Restoration Phase 5, Fish Camp, CA**

Cost: \$21,210,887.00

Role: Project Superintendent

Dates: 7/2016-9/2017

This project is for Phase 5 of the Mariposa Grove Restoration Project. The specific Phase 5 work items include installation of the Stormwater Pollution Prevention Plan and associated BMP's, construction of Lower Grove Area restroom/utility building and shuttle stop shelter, installation of SCADA system for utility systems, paving of the Lower Grove concrete plaza and walkway area and Grizzly Giant parking, installation of Lower Grove Area shuttle furnishings, repair of Upper Grove Area water line, replacement of South Entrance water line, construction of a new water tank, construction of South Entrance parking complex, restroom and visitor contact building, construction of South Entrance septic system and leach fields, and surfacing the Four Mile Road which provides access to the new leach field.

## EDUCATION:

Cosumnes River College,  
General Education, AA  
Degree

Sacramento City College,  
General Education

University of San Francisco,  
Management Information  
Systems

## CERTIFICATIONS:

- OSHA 40 Hour
- Construction Quality Management for Contractors - US Army Corps of Engineers
- Water Pollution Control Training for Construction Sites (24-Hour Training)
- Stormwater Management, Installation & SWPPP Inspection Training Certification
- Estimating Sitework Construction

## PROFESSIONAL AFFILIATIONS:

Member Society of American Military Engineers since 11/2009

United Contractors (UCON)



**Martin Brothers  
Construction**

# FELIPE MARTIN PRESIDENT

## PROJECT EXPERIENCE CONT.



### **National Park Service - Yosemite National Parks Mariposa Grove Restoration Phase 4, Fish Camp, CA**

Cost: \$ 3,999,790.00

Role: Project Superintendent

Dates: 4/2015-10/2016

This project includes modification of existing SWPPP BMPs, removal of Upper Grove Area asphalt surfacing, removal of Lower Grove Area parking lot, removal of portions of Lower Grove Area tram road, construction of Lower Grove Area Bypass Road, road to Grizzly Giant and Grizzly Giant parking lot, Lower Grove Area rough grading, construction of Lower Grove Area septic system, including leach field, and septic pumps (including installation of temporary generator), installation of Lower Grove Area underground utilities, construction of Lower Grove Area parking, installation of concrete pavement, cement concrete curbs and asphalt concrete pavement, installation of base course of sidewalk, and salvage of duff and topsoil, Dry & wet stack Rockery Walls.



### **USACE - Ramp 400 Phase 1, Travis Air Force Base, Ca**

Cost: \$11,760,406.00

Role: Project Manager

Dates: 8/2016 - 6/2017

This project consisted of repairing and replacing a section of the aircraft parking area known as the 400 Ramp, originally installed in the 1950's This project included demolition of existing pavements, installation of new storm drain and subdrainage system, lime treatment of subgrade, placement of asphalt treated permeable base, placement of new PCC pavements, and restriping.



### **USACE LA District - Plant 42 Runway Pavement Rehabilitation, Palmdale, CA**

Cost: \$2,762,292.15

Role: Project Executive

Dates: 2/2014-7/2014

This project was the first Task Order issued under this USACE LA District POCA. The Plant 42 Runway 22 Rehabilitation was needed to replace the aging 6.5" concrete overlay that, due to ASR issues, was creating a continued concern for FOD control on the runway.



### **NAVFAC Southwest - Camp Pendleton All Weather Track and Field, Marine Corps Base Camp Pendleton, Oceanside CA**

Cost: \$807,752.00

Role: Project Executive

Dates: 10/2011-4/2012

Project work included removal of the existing decomposed granite running track and replacement with an all-weather, rubberized material. The track has an asphalt sub-base with additional exterior drainage. Work performed included: erosion control, staking, potholing of existing utilities, installation of electrical/communication lines, excavation compaction of subgrade, waterline installation, fencing, concrete curb, finish grading, aggregate base, asphalt paving of track sub-surface, and installation of synthetic track.



### **U.S. Bureau of Reclamation - Folsom Dam Phase II, Folsom CA**

Cost: \$80M

Role: Project Executive

Dates: 2009-2011

Excavation of 2 million cubic yards of earth for the construction of a new spillway. The project included the blasting of 900,000 CY of rock material to be excavated, the placement of 700,000 CY of material in complicated fill for future construction pads, construction of earth dams, coffer dams, dikes, relocation of a 42" waterline, and the sorting and placement of 100,000 CY of riprap adjacent to Folsom Lake. Additional scope of work included storm drain, soil nails, rock anchors and soil stabilization.



# TRAVIS EMERSON

## SUPERINTENDENT

### CONTACT

209.286.9034

temerson@martinbrothers.net

8801 Folsom Blvd, Ste 260  
Sacramento, CA 95826

www.martinbrothers.net

### EDUCATION

- Bret Harte High School - High School Diploma, graduated with honors, 2003

### CERTIFICATIONS

- QCM - Construction Quality Management for Contractors
- Cal OSHA 30 Hour
- Confined Space Competent Person Training
- Trenching & Excavation Safety Competent Person Training
- Reasonable Suspicion Training
- First Aid, CPR, AED Safety, Heat Stress Prevention Training
- Work Place Harassment Prevention Training

YEAR STARTED WITH MARTIN BROTHERS: 2022  
YEAR STARTED IN INDUSTRY: 2003

Travis has over 22 years experience in the construction industry as a Equipment Operator, Foreman and Project Superintendent with involvement in private projects, public works (State, County and Cities) as well as federal work (NPS, USACE, and NAVFAC). He has experience on projects involving highways, bridges, levees, mass grading, underground utilities, demolition, concrete, paving and finish grading.

### PROJECT EXPERIENCE



#### Rehabilitate The Tuolumne Meadows Campground National Park Service 140P2021C0083

Role: Superintendent

Project Cost: \$22,682,294.72

Project Dates: 10/2021 - 10/2024

Martin Brothers served as Prime Contractor for a comprehensive campground rehabilitation project involving 304 drive-in campsites, a horse camp, backpacker camp, and group camp. Work included road improvements, accessibility upgrades, and enhanced campsite amenities such as hardened parking pads, picnic tables, fire rings, and bear-proof food storage. A streamside road and 20+ campsites were removed and replaced with a trail, while a new loop road was constructed to accommodate relocated sites. Riprap was removed to restore the riverbank's natural condition. Additional improvements included upgrading the Dana Campfire Circle with accessible paths and seating, renovating eight historic restrooms to meet ABAAS standards (including fixture updates and roof/structural repairs), and adding two new restrooms designed to match the campground's historic character. The entire water system was replaced and looped for efficiency, with new service to all restrooms. Remaining portions of the sewer system were also upgraded, and electrical and communication lines at the check-in kiosk were improved.



#### Washington Blvd at All America City Blvd Roundabout City of Roseville

Role: Superintendent

Project Cost: \$2,422,911.00

Project Dates: 08/2022 - 12/2024

Martin Brothers served as Prime Contractor to construct a new multilane roundabout to reduce the intersecting collector streets to a single approach and departure for each, and to improve accessibility for bicyclist and pedestrians.



# TRAVIS EMERSON

## SUPERINTENDENT

### PROJECT EXPERIENCE (CONTINUED)



#### **MOTCO Main Street Road Repairs, Concord, CA** **US Army Corps of Engineers**

Role: Superintendent  
Project Cost: \$4,560,450.00  
Project Dates: 02/2025 - Current

Martin Brothers served as the Prime Contractor to repair Main Street, a cantonment area road, to an acceptable condition to support the movement of ammunition-laded vehicular traffic between the three ocean piers located at MOTCO and the ammunition staging and transfer areas. MBC upgraded the road to meet applicable California Department of Transportation (CALTRANS) specifications regarding subgrade preparation, compaction, materials, and placement. Street lighting was installed along the road as part of this contract. Project also entailed relocation of existing utilities inclusive of electrical, communication, water, sewer, storm drain and crossing of railroad tracks.



#### **MOTCO Holding Pad & Berm Repairs, Concord, CA** **US Army Corps of Engineers**

Role: Superintendent  
Project Cost: \$5,546,145.00  
Project Dates: 04/2025 - Current

Martin Brothers served as a subcontractor performing soil removal and reconstruction of six holding pad berms including, but not limited to the following: prep soil at soil borrow site, remove fencing, degrade existing berms, load out soil, haul/place and compact borrow soil, soil compaction in accordance with geotechnical requirements, achieve final design grade elevations, place rodent mesh barriers with berms, trim site, spread strippings.

### PROJECT EXPERIENCE PRIOR TO MBC

#### **Operating Foreman/Superintendent**

##### **Cole Tiscornia Construction, 01/2016 - 04/2022**

Managed, supervised, and coordinated a team of 2-30 workers digging main line (sewer, water, and storm drain) and other professionals ensuring project materials were ordered, budgeted, and completed in timely manner. Estimated all projects, obtaining and responding to new business bids and contracts, negotiated contracts, ordering materials and implementing cost control initiatives to maximize revenue. Set schedules and delegated work to team members based on available skill sets, materials, and time. Performed QC duties to maintain construction job site safety and efficiency. Participated in various tasks including demolition, site maintenance, clean-up, material transporting, material loading and unloading, asphalt patch work/paving, excavation/underground/utilities, operating equipment, reading blueprints/job plans. Developing business opportunities by building excellent relationship with current clients, networking within industry, and cultivating strong partnerships.

#### **Operating Foreman/Superintendent**

##### **KW Emerson Inc, 07/2003 - 10/2016**

Overseeing the completion of jobs on time and to job spec with running several crews on multiple job sites with planned and published production schedules to ensure achievable goals with clear objectives and effective policies to achieve each target with minimal waste by tracking labor, sales, inventory and managing operations to maximize returns. Analyzed productivity reports to manage overall performances, performed facility checks to verify cleanliness and client safety such as quality control and compliance teams to achieve full compliance with regulations and SOP's while meeting and exceeded productivity by 90% after implementing new processes to improve quality output.  
Coordinated with city and sub/general contractors.



# PETER MOLINELLI

## PROJECT MANAGER

### CONTACT

📞 209-256-1995

✉ pmolinelli@martinbrothers.net

📍 8801 Folsom Blvd, Ste 260  
Sacramento, CA 95826

🌐 www.martinbrothers.net

### EDUCATION

- California State University, Sacramento - Bachelor of Science, Business - Marketing & Entrepreneurship
- University of California, Davis - Construction Management Certificate Program

### CERTIFICATIONS

- QCM - Construction Quality Management for Contractors USACE
- Qualified CA Construction Stormwater Inspector - ASI
- Cal OSHA 30 Hour Construction Safety & Health Training
- Confined Space Competent Person Training
- Trenching & Excavation Safety Competent Person Training
- USACE PCC Airfield Paving Certificate of Training
- Primavera P6 Professional Fundamentals Training
- Traffic Control Supervisor - CA State Specific
- First Aid, CPR, AED Safety, Heat Stress Prevention, Blood Borne Pathogens Training
- Work Place Harassment Prevention Training

YEAR STARTED WITH MARTIN BROTHERS: 2015

YEAR STARTED IN INDUSTRY: 2013

Peter has 12 years experience in the construction industry as a Project Manager and Engineer with involvement in public works (State, County and Cities) as well as federal work (FAA, NPS, USACE, and NAVFAC). He has experience on projects involving airfield runways, highways, bridges, levees, mass grading, underground utilities, demolition, concrete flatwork, finish grading, airfield HMA paving, airfield white paving, and slurry sealing.

### PROJECT EXPERIENCE



#### MOTCO Main Street Road Repairs, Concord, CA US Army Corps of Engineers - W9123824C0027

Role: Project Manager

Project Cost: \$4,560,450.00

Project Dates: 02/2025 - Current

Martin Brothers served as the Prime Contractor to repair Main Street, a cantonment area road, to an acceptable condition to support the movement of ammunition-laden vehicular traffic between the three ocean piers located at MOTCO and the ammunition staging and transfer areas. MBC upgraded the road to meet applicable California Department of Transportation (CALTRANS) specifications regarding subgrade preparation, compaction, materials, and placement. Street lighting was installed along the road as part of this contract. Project also entailed relocation of existing utilities inclusive of electrical, communication, water, sewer, storm drain and crossing of railroad tracks. MBC 024-014



#### Valley-Wide Continuous Flow Intnx at Yosemite Valley, CA Federal Highway Administration - 6982AF23C000025

Role: Scheduler

Project Cost: \$5,939,501.30

Project Dates: 05/2023 - 10/2023

The project consists modifying roadway intersections, travel lanes, and signage and striping to promote free-flowing conditions for visitor vehicles on Yosemite Valley roadways. This project implements the modifications piloted in the summers of 2021 and 2022 and includes work on Northside Drive, Southside Drive, Curry Village Drive, Happy Isles Loop Road and El Capitan Drive, and modification of existing shuttle stops to accommodate resulting changes in circulation patterns and shuttle routes. Job duties ranged from gathering and submitting field measurements, submitting pay notes in EEBACS, reviewing/submitting daily reports, subcontractor coordination, developing project as-built record drawings, and general construction quality control oversight. MBC 023-005



**Martin Brothers**  
Construction

**PETER MOLINELLI**

**PROJECT MANAGER**

## **PROJECT EXPERIENCE (CONTINUED)**



**MOTCO Road Repairs, Concord, CA**  
**USACE Sacramento District**

Role: Scheduler

Project Cost: \$14,133,000

Project Dates: 10/2018 - 03/2020

This project included a full depth reconstruct of Port Chicago Highway West and complete realignment of Rinquist Road through a marsh area. Installation of sheet pile cofferdam and full dewaterization. Realignment includes installation of stone columns, removal of overhead power and installation of new underground ductbank and vaults.



**Paving at MOTCO Concord, CA**  
**USACE Sacramento District**

Role: Scheduler

Project Cost: \$16,100,000

Project Dates: 04/2017 - 06/2019

Martin Brothers Construction removed the old worn out roads and repaired/replaced with new asphalt pavement. Work included demolition and excavation as well as removal and replacement of storm water and sewer underground utilities. New base rock and asphalt were placed and new overhead powerlines and communication lines were put underground in duct banks and utility belts.



**South San Joaquin Levee PL 84-99**  
**USACE Sacramento District**

Role: Project Manager

Project Cost: \$5,909,337

Project Dates: 09/2018 - 01/2019

This project included a full depth breach repair, excavation and removal of the entire failed section, replaced with suitable, compacted levee fill. Bank erosion repair included placement of quarry stone, coir fabric, and soil filled quarry stone. Wave wash repairs included clearing and grubbing, excavation and removal of unsuitable material, placement of suitable levee fill and hydroseeding.



**Mission Silo Road, Fort Hunter Liggett, CA**  
**Department of the Army**

Role: Project Manager


Project Cost: \$3,425,000

Project Dates: 04/2018 - 07/2018

This project consisted of a re-alignment of the mission/silo roadway at the intersection of Mission road and Nacimiento-Fergusson Road, as well as a turnout road from the future acp intersection as a means of maintaining access to the green bridge and low water crossing. Including installation of new 60" corrugated steel pipe, 60" concrete box culverts and retaining walls, demolition of the old mission road subgrade, 22" aggregate base, and 7" asphalt placement.

# COLLIN HUMPHREY

## ASSOCIATE PROJECT MANAGER



**Year started with Martin Brothers Construction:** 2018

**Year started in Industry:** 2018

Collin has 4 years experience in the construction industry as a Project Engineer with involvement in public works (State, County and Cities) as well as federal work (NPS, USACE, and NAVFAC). He has experience on projects involving highways, levees, mass grading, underground utilities, demolition, concrete flatwork, finish grading.

### PROJECT EXPERIENCE



#### **Sunrise Blvd Rehabilitation - City of Rancho Cordova**

Cost: \$6,384,982.00

Role: Project Engineer

Dates: 04/15/2020-02/10/2021

Project consisted of installing sidewalk and sidewalk ramps, widening sidewalks, and removing and replacing concrete curb and gutter, grinding and replacing deficient AC areas and installing inter-paving layer with rubberized asphalt concrete, update intersection signal with video detection, landscaping, and ADA improvement



#### **USACE Sacramento District- Paving at MOTCO, Concord, CA**

Cost: \$16,100,000.00

Role: Project Engineer

Dates: 4/15/2017-6/30/2019

Martin Brothers Construction removed the old worn out roads and repaired/replaced with new asphalt pavement. Work included demolition and excavation as well as removal and replacement of storm water and sewer underground utilities. New baserock and asphalt were placed and new overhead powerlines and communication lines were put underground in duct banks and utility belts.



#### **USACE - PL 84-99 1151 South San Joaquin Levee, 10 Sites along San Joaquin River in San Joaquin County, CA**

Cost: \$5,909,337.44

Role: Project Engineer

Dates: 9/10/2018-1/8/2019

This project included a full depth breach repair, excavation and removal of the entire failed section, replaced with suitable, compacted levee fill. Bank erosion repair included placement of quarry stone, coir fabric, and soil filled quarry stone. Wave wash repairs included clearing and grubbing, excavation and removal of unsuitable material, placement of suitable levee fill and hydroseeding.



#### **Department of the Army - Mission/Silo Road, Fort Hunter Liggett, CA**

Cost: \$3,425,000.00

Role: Project Engineer

Dates: 4/2/2018-7/30/2018

This project consisted of a re-alignment of the mission/silo roadway at the intersection of mission road and nacimiento- fergusson road, as well as a turnout road from the future acp intersection as a means of maintaining access to the green bridge and low water crossing. Including installation of new 60" corrugated steel pipe, 60" concrete box culverts and retaining walls, demolition of the old mission road subgrade, 22" aggregate base, and 7" asphalt placement.

### CERTIFICATIONS:

- CQM - Construction Quality Management for Contractors - USACE
- CPR
- AED
- First Aid
- Harassment Prevention Training

### EDUCATION:

- California State University, Sacramento  
Bachelor of Science  
- Construction Management



**Martin Brothers**  
Construction

**COLLIN HUMPHREY**  
**PROJECT ENGINEER**

**PROJECT EXPERIENCE CONT.**



**City of Sacramento - J Street Overlay, Sacramento, CA**

Cost: \$997,000.00

Role: Project Engineer

Dates: 6/25/2018-8/14/2018

This project includes resurfacing the street segment of J Street from 18th Street to 30th Street. Resurfacing treatments include the planing of existing pavement, placing a pavement mat, and placement of Hot Mix Asphalt (HMA) overlays. Other work includes base repair; adjusting manholes and valve boxes to grade; addition of bike lanes, and placing new signing and striping.



**Martin Brothers**  
**Construction**

# OSCAR MARRON

## SENIOR PROJECT ENGINEER



**Year started with Martin Brothers Construction:** 2017

**Year started in Industry:** 2015

Oscar has 9 years experience in the construction industry as a Takeoff Engineer (3) and Project Engineer (6) with involvement in public works (State, County and Cities) as well as federal work (NPS, USACE, and NAVFAC). He has experience on projects involving highways, bridges, levees, mass grading, underground utilities, demolition, concrete flatwork, and finish grading.

### PROJECT EXPERIENCE



#### **CA FLAP ED CR147(2) Ice House Road**

Cost: \$19,797,861.00

Role: Quality Control Manager

Dates: 04/2024 – Current

Ice House Road, also designated as County Road 147, is located in El Dorado County, California, and provides recreational access to the world-renowned off-highway vehicle Rubicon Trail, the Crystal Basin Recreation

Area within the ENF, the Desolation Wilderness area, Loon Lake, Union Valley Reservoir, and Ice House Reservoir. The proposed action is generally described as a 3R rehabilitation project. The improvements consist of a full-depth reclamation which will pulverize and replace the existing two-lane paved roadway with new 11-foot lanes and 1-foot shoulders along Ice House Road from Peavine Ridge Road to Wentworth Spring.



#### **Valley-Wide Continuous Flow Intnx, Contract CA NP YOSE 500(7) – 6982AF23C000025 at Yosemite Valley, CA**

Cost: \$5,939,501.30

Role: Project Engineer

Dates: 05/2023 – 10/2023

The project consists modifying roadway intersections, travel lanes, and signage and striping to promote free-flowing conditions for visitor

vehicles on Yosemite Valley roadways. This project implements the modifications piloted in the summers of 2021 and 2022 and includes work on Northside Drive, Southside Drive, Curry Village Drive, Happy Isles Loop Road and El Capitan Drive, and modification of existing shuttle stops to accommodate resulting changes in circulation patterns and shuttle routes. Job duties ranged from gathering and submitting field measurements, submitting pay notes in EEBACS, reviewing/submitting daily reports, subcontractor coordination, developing project as-built record drawings, and general construction quality control oversight.



#### **Mills Ranch / Rossmoor Neighborhood Street Rehabilitation Project CP21-2218**

Cost: \$8,228,595.24

Role: Project Engineer

Dates: 08/2022 – 08/2023

The project consists of a full pavement rehabilitation of designated streets that included cold plane, full depth reclamation with cement, hot mix asphalt, rubberized hot mix asphalt, slurry seal (Type II), concrete curb, gutter, sidewalk, storm drain improvements, thermoplastic striping/markings, and signage.



#### **B11177 Parking Lot, Contract FA89031D0010/F0068 at Beale AFB, CA**

Cost: \$129,200.00

Role: Project Engineer

Dates: 11/2021 - 03/2022

Martin Brothers Construction was a subcontractor to Barlovento during this project. The work consisted of construction a new 30x30 FT driveway, cleaning loose debris from existing pavement, tack coating, placing 2-inch-thick course 3/4-inch design mix, fog sealing, restriping parking area to maximize available parking, and manage the QC.

### CERTIFICATIONS:

- QCM - Construction Quality Management for Contractors
- USACE & NAVFAC
- Qualified CA Construction Stormwater Inspector - ASI
- OSHA 30-Hour Construction Safety and Health Training
- Confined Space Competent Person Training
- Excavation Safety Competent Person Training
- First Aid, CPR, AED Safety Training
- Work Place Harassment Prevention Training

### EDUCATION:

- California State University, Sacramento Bachelor of Science - Construction Management with a Minor in Business Administration



**Martin Brothers**  
Construction

# OSCAR MARRON

## SENIOR PROJECT ENGINEER

### PROJECT EXPERIENCE CONT.



#### **West Village Connectivity Improvements at UC Davis, CA**

Cost: \$3,415,013.34

Role: Project Engineer

Dates: 07/2020 - 04/2021

The Project consisted of 6 locations that needed improvements for University of California, Davis. Improvements include widening bicycle and pedestrian paths, installing safer highway ramps and roadways, and improving the reliability of the domestic water system to provide redundancy for fire water. Additionally, the connectivity project improves pedestrian and bike connections from The Green to central campus via improvements to bike and pedestrian pathways along Russell Boulevard, bike paths and roads within West Village, State Route 113 pedestrian bridge to Orchard Park Circle, and constructs a traffic circle at the intersection of Orchard Park Road and Orchard Park Drive. The project improvements will enhance safety and connectivity between The Green at West Village neighborhood and central campus.



#### **AC Overlay Project SB1 – Phase 4 for the Sacramento County**

Cost: \$5,780,868.35

Role: Project Engineer

Dates: 04/2021 - 07/2021

The project consists of grind and overlay on roadways and the installation of bike lanes with associated pedestrian improvements within the County. Specifically, the project roadways will receive a conventional or rubberized asphalt concrete overlay or a slurry seal. Associated work includes constructing bike lanes, concrete curbs, and ADA compliant curb ramps, as well as repairing damaged pavement areas, conform grinding, adjusting manholes, and striping the roadway.



#### **CA FLAP SR89(1) & CA FLAP 10089(1), Truckee River Bridge and Dollar Creek Trail for Federal Highway Administration**

Cost: \$28,805,261.10

Role: Project Engineer

Dates: 12/2016 - 11/2019

Through project completion, the work consisted of 2 new roundabouts, a new bridge (Truckee River Bridge), and placing a new pathway in the Dollar Creek area. The project also consisted of retaining walls, new utilities and replacements (Water, Storm, Sewer), Safety enhancements for pedestrians and cyclists (Bike Trails & Access), dewatering operations, concrete flatwork, landscaping, clearing, signage, and striping.

# JONATHAN TAFOYA GARCIA

## PROJECT ENGINEER



**Year started with Martin Brothers Construction:** 2020

**Year started in Industry:** 2019

Jonathan has 6 years experience in the construction industry as a Takeoff Engineer and Project Engineer with involvement in public works (State, County and Cities) as well as federal work (NPS, USACE, and NAVFAC). He has experience on projects involving highways, bridges, levees, mass grading, underground utilities, demolition, concrete flatwork, and finish grading.

### PROJECT EXPERIENCE



#### **CA FLAP ED CR147(2) Ice House Road**

Cost: \$19,797,861.00

Role: Project Engineer

Dates: 04/2024 – Current

Ice House Road, also designated as County Road 147, is located in El Dorado County, California, and provides recreational access to the worldrenowned off-highway vehicle Rubicon Trail, the Crystal Basin Recreation Area within the ENF, the Desolation Wilderness area, Loon Lake, Union Valley Reservoir, and Ice House Reservoir. The proposed action

is generally described as a 3R rehabilitation project. The improvements consist of a full-depth reclamation which will pulverize and replace the existing two-lane paved roadway with new 11-foot lanes and 1-foot shoulders along Ice House Road from Peavine Ridge Road to Wentworth Spring.



#### **AC Overlay Project SB1 – Phase 4 for the Sacramento County**

Cost: \$5,780,868.35

Role:

Project Engineer

Dates: 04/2021 - 07/2021

The project consists of grind and overlay on roadways and the installation of bike lanes with associated pedestrian improvements within the County. Specifically, the project roadways will receive a conventional or rubberized

asphalt concrete overlay or a slurry seal. Associated work includes constructing bike lanes, concrete curbs, and ADA compliant curb ramps, as well as repairing damaged pavement areas, conform grinding, adjusting manholes, and striping the roadway.



#### **Mills Ranch / Rossmoor Neighborhood Street Rehabilitation Project CP21-2218**

Cost: \$8,228,595.24

Role: Project Engineer

Dates: 08/2022 – 08/2023

The project consists of a full pavement rehabilitation of designated streets that included cold plane, full depth reclamation with cement, hot mix asphalt, rubberized hot mix asphalt, slurry seal (Type II), concrete curb,

gutter, sidewalk, storm drain improvements, thermoplastic striping/markings, and signage.



#### **North 12th Street Complete Street Project, Contract T15165000, City of Sacramento**

Cost: \$5,729,000

Role: Project Engineer

Dates: 05/2021 - 10/2022

This project consists of widening the roadway, constructing median islands, curb, gutter, and sidewalk, curb ramps, re-striping, installing new drain inlets, leads and maintenance holes, adjusting water meter

and valves to grade, installing trees, irrigation, traffic

### CERTIFICATIONS:

- Confined Space Competent Person Training
- Excavation Safety Competent Person Training
- First Aid, CPR, AED Safety Training
- Work Place Harassment Prevention Training
- Reasonable Suspicion Training

### EDUCATION:

- California State University, Sacramento  
Bachelor of Science - Civil Engineering



1.5 Non-Collusion Declaration


The undersigned declares:

I am the President of Martin Brothers Construction, the party making the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The Bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 6/18/2026 [date], at Sacramento [city], CA [state].

Name of Bidder Martin Brothers Construction  
Signature   
Name Felipe Martin  
Title President

1.6 Iran Contracting Act Certification.  
(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury that the option checked below relating to the Contractor's status in regard to the Iran Contracting Act of 2010 (Public Contract Code Section 2200 *et seq.*) is true and correct:

The Contractor is not:

- (1) identified on the current list of person and entities engaged in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203; or
- (2) a financial instruction that extends, for 45 days or more, credit in the amount of \$20,000,000 or more to any other person or entity identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203, if that person or entity uses or will use the credit to provide goods or services in the energy sector in Iran.

The District has exempted the Contractor from the requirements of the Iran Contracting Act of 2010 after making a public finding that, absent the exemption, the District will be unable to obtain the goods and/or services to be provided pursuant to the Contract.

The amount of the Contract payable to the Contractor for the Project does not exceed \$1,000,000.

Signature: \_\_\_\_\_

Printed Name: Felipe Martin

Title: President

Firm Name: Martin Brothers Construction

Date: June 18, 2026

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the California Attorney General and may result in civil penalties equal to the greater of \$250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on contracts for three years.

1.7 Public Works Contractor Registration Certification

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be registered with the Department of Industrial Relations. See <http://www.dir.ca.gov/Public-Works/PublicWorks.html> for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor's and subcontractors' current registration with the Department of Industrial Relations to perform public work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of Industrial Relations.<sup>1</sup>

Name of Bidder: Martin Brothers Construction

DIR Registration Number: 1000000017

DIR Registration Expiration: June 30, 2028

Small Project Exemption:  Yes or  No

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the project.
2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract with subcontractors and ensure that all subcontractors are registered at the time of bid opening and maintain registration status for the duration of the project.
3. Failure to submit this form or comply with any of the above requirements may result in a finding that the bid is non-responsive.

Name of Bidder Martin Brothers Construction

Signature 

Name and Title Felipe Martin, President

Dated June 18, 2026

<sup>1</sup> If the Project is exempt from the contractor registration requirements pursuant to the small project exemption under Labor Code Sections 1725.5 and 1771.1, please mark "Yes" in response to "Small Project Exemption."

1.8 Contractor's Certificate Regarding Workers' Compensation.

I am aware of the provisions of section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this Contract.

Name of Bidder Martin Brothers Construction

Signature 

Name Felipe Martin

Title President

Dated June 18, 2026